STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 01/ 09/ 03 IN LOS ANGELES COUNTY ON S| ERRA 01/14/03
CONTRACT NUMBER 07-1Y0604 H GHWAY FROM ANGELES FOREST HI GHWAY CONTRACT CODE 'K '
LOCATI ON 07-LA-14-54.3/54.7 TO 0.6 KM NORTH OF ANGELES FOREST 11 CONTRACT | TEMS
H GHWAY
RUBBERI ZED ASPHALT CONCRETE OVERLAY FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 11 FUND TOTAL HMVL 0 TOTAL NUMBER OF WORKI NG DAYS 90
NUMBER OF BI DDERS 5 ENG NEERS EST 166, 000. 00 AMOUNT UNDER 43, 000. 00 PERCENT UNDER EST 25. 90
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 123, 000. 00 2 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077-5085
2 149, 732. 50 4 STANDARD ENG NEERI NG 714 578-0127 SB PREF CLAI MED
00747190
1401 S A LBERT ST STE 24 FAX 714 578-0123 BID IS OVER SBP
FULLERTON CA 92833 PREFERENCE LIM TS
3 159, 182. 40 3 R V C ROADWAY CONSTRUCTI ON | NC 909 682-7782 SB PREF CLAI MED
00328464
2100 WEST KEY STREET FAX 909 682-2782 BID I S OVER SBP
COLTON CA 92324 PREFERENCE LI M TS
4 178, 150. 00 1 ASPHALT CONSTRUCTI ON CO | NC 661 533-2121 CC PREF CLAI MED
00223089
P O BOX 1187 FAX 661 533-4942
LANCASTER CA 93584
5 217, 294. 00 5 A P ENG NEERI NG CORPCRATI ON 909 686-2512 SB PREF CLAI MED
00723018
1271 COLUMBI A AVENUE SUI TE 10 FAX 909 686-3845 BID I S OVER SBP

RI VERSI DE CA 92507 PREFERENCE LI M TS



07-1Y0604 Bl D245
07-LA-14-54 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

01/ 09/ 03 01/14/03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 SUPER SEAL AND STRI PE STRI PI NG ( PARTI AL)
FI LLMORE CA
VEST COAST M LLI NG COLD PLANE ( PARTI AL)

LANCASTER CA



07-1Y0604 Bl D245

07-LA-14-54 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

01/ 09/ 03 01/14/03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CALMEX ENG NEERI NG | TEM 6 ( PARTI AL)
Rl VERSI DE CA
PRECI SI ON COLD PLANI NG | TEM 5 (PARTI AL)
SUPER SEAL AND STRI PE I TEM5S 7 THRU 11
FI LLMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CHRI SP COVPANY ITEMS 7 THRU 11

16398 BOYLE AVE
FONTANA CA 92334

GLOBAL ENVI RONMENTAL NETWORK ITEMS 1, 3 AND 4
P O BOX 8068
FOUNTAI N VALLEY CA 92728
PRSI COLD M LLI NG
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CHRI SP COVPANY I TEM5S 7 THRU 11

43650 OSGOOD ROAD
FREMONT CA 94539-5631

STATEW DE SAFETY AND SI GNS | TEM 3
P O BOX 1440
Pl SMO BEACH CA 93448

CONTI NUED ON NEXT PAGE



07-1Y0604 Bl D245

07-LA-14-54 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

01/ 09/ 03 01/14/03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 WEST COAST M LLI NG | TEM 5
46205 DI VI SI ON STREET
LANCASTER CA 93535

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 AVERI CAN BARRI CADE CONSTRUCTI ON AREA SI GNS
BURBANK CA
CHRI SP COVPANY STRI PI NG
FONTANA CA
MEDI NA CONSTRUCTI ON ASPHALT CONCRETE ( PARTI AL)
Rl VERSI DE CA
PENHALL COVPANY COLD PLANE AND ASPHALT CONCRETE
Rl VERSI DE CA
wC C TRAFFI C CONTROL ( PARTI AL)

LUCERNE VALLEY CA



07-1Y0604 Bl D245

07- LA- 14-54 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
01/ 09/ 03 01/ 14/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 500. 00* 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 500. 00* 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 000. 00* 3, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 2, 311. 00* 2,311.00
5 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 11, 500 1.20 13, 800. 00
6 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 890 110. 00 97, 900. 00
7 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 23 47.00 1, 081. 00
8 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 480 . 80 2,784.00
9 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 180 1.10 198. 00
10 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 390 .40 156. 00
(BROKEN 5.18 M- 2.14 M
11 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 220 3.50 770. 00

TOTAL 123, 000. 00



| TEM
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07-1Y0604
07-LA-14-54
01/ 09/ 03
SECOND
Bl D AMOUNT
800. 00* 800. 00
3, 000. 00~ 3000. 00
2, 900. 00* 2900. 00
9, 500. 00* 9500. 00
2.45 28175. 00
112. 00 99680. 00
55. 00 1265. 00
90 3132. 00
1.25 225.00
45 175. 50
4.00 880. 00
149, 732. 50

SUMMARY

OF

REMA

109745.
993.
4141.
583.
464.
950.

159, 182. 40

NI NG BI DDERS

178, 150. 00

Bl D245

PAGE 6
01/14/03
FI FTH
Bl D AMOUNT
2, 000. 00* 2000
2, 800. 00* 2800
13, 700. 00* 13700
68, 000. 00* 68000
1.30 14950.
120. 00 106800.
48. 00 1104.
1.60 5568.
3. 60 648.
1.60 624.
5. 00 1100.
217, 294. 00





